
Before Practice Situation:

Cropland where extension of the growing season is needed. Additional resource concerns that may need to be 
addressed include; soil erosion, soil condition, water quality, water quantity, plant condition, and energy use.

After Practice Situation:

A seasonal high tunnel has been installed and the growing season has been extended for 1-4 months on average. 
Plant health and vigor is improved and there is decreased energy use by producing food locally.

Scenario Feature Measure:

Area of Tunnel Installed

Scenario Description:

A manufactured frame of tubular steel (30 x 72 ft.) covered with 4-year 6mil plastic. Costs are based on purchase 
of manufactured kit and landowner installing the structure. Structure must be installed to manufacturer's 
specifications.

Seasonal High Tunnel Scenario # 1

Scenario Typical Size: 2160 Square Foot

Practice: 798 - Seasonal High Tunnel for Crops

Missouri

Tot Unit Cost $3.66

Cost Category Component Name Quantity Unit Unit Cost Cost

Materials Hoop House, gothic style, base package 2160 Square Foot $2.86 $6,177.60

Labor General Labor 80 Hour $21.56 $1,724.80

Total Cost: $7,902.40
Payment types:

PayType Unit Payment

EQIP-NOI $2.74

EQIP-NSHTI $2.74

PayType Unit Payment

EQIP-HUNOI $3.29

EQIP-HUNSHTI $3.29
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